
REQUEST FOR PROPOSALS   RFP# PW20-07 
Odiak Shelter, Pad, trail and final utilities for the Odiak Camper Park Portable Shower 

Unit 
 

A. PURPOSE 
 

The City of Cordova is requesting written proposals from qualified Contractors interested in 
providing the necessary labor and material to install a gravel pad, trail, utilities, and lean to for 
Odiak Portable Shower Unit. Additional detail is provided under the scope of work.  
 
Background 
This project is being funded through the COVID CARES Act. Once the portable shower unit is 
in place, handwashing for recreational users will be available and more campers will be able to 
use the camper park.  The water and sewer lines will  have been trenched to the where the 
portable shower unit will be placed.  This is the final stage of the project.    
 

B. SUBMITTAL PROCEDURES 
 
Proposals are due at 2 P.M. Alaska time on October 15th, 2020. Any proposal received 
after 2 P.M. will not be considered. 
  
For paper copy proposals, please submit one (1) copies in a sealed envelope plainly marked, 
“RFP# PW20-07 Odiak Shelter, Pad, trail and final utilities  for the Odiak Camper Park Portable 
Shower Unit” addressed to the Public Works Director, City of Cordova, P.O. Box 1210, 
Cordova, AK  99574.  

Electronically submitted proposals will be accepted by email and sent to 
publicworks@cityofcordova.net and planning@cityofcordova.net.  The email subject line shall 
read “RFP# PW20-07 Odiak Shelter, Pad, trail and final utilities for the Odiak Camper Park 
Portable Shower Unit” the proposal shall be attached to the email as a PDF file.  
 
A site visit is encouraged but not required. For questions regarding this proposal and to arrange a 
site visits please contact Samantha Greenwood 907-253-3007, publicworks@cityofcordova.net. 
Facemasks will be required and all COVID protocols will be followed for site visits.  
 
Contractor shall provide certificate of insurance, performance bond, and have a city business 
license prior to beginning work. Contractor shall apply for and receive all necessary permits for 
projects. City will provide city permits as needed. 
 
The scope of work must be completed no later than December 15th 2020. Please include a 
schedule of work with proposal.  Please provide a lump sum to complete the scope of work. 
If value engineering is included in the proposal, please include the cost savings and how it meets 
the scope of work.  
 
State Prevailing Wage Rates in effect 10 days before Proposal Opening apply to this project. All 
design and construction must comply with the 2012 IBC. Contractor shall adhere to all pertinent 
Federal, State and local codes, laws, and regulations.  



 
Any further information or addendums for this RFP will only be available on the City website, 
www.cityofcordova.net. Addendums should be acknowledged in the proposal.  
 
The City of Cordova reserves the right to reject any and all proposals, to waive technical or legal 
deficiencies, to accept any proposal that is in the best interest of the City, and to negotiate the 
terms and conditions of any proposal leading to acceptance and final execution of a contract for 
services. 
 

C. SCOPE OF WORK 
 

The following scope of work is provided as a minimum guideline and is not inclusive of all 
work activities that may be required to complete the RFP. 
 
The contractor will provide the necessary material, equipment, coordination, supervision, 
administration, labor and all other effort required to accomplish all items in the scopes of work. 
This will be a collaborative effort between the owner and the contractor. Any Value Engineering 
changes will be considered with documentation that the changes will meet the scope of work. 
All designs and products will be approved by owner prior to starting project. 
 
We are providing a list of materials as information only and the materials list is not for bidding 
purposes. It does not include all material needed. 
 
Install Water and Sewer 
All water and sewer work and materials will be inspected and approved by the water department 
prior to installing and covering.  New Water and sewer lines must have 10 feet of separation.  
 
New water line  

 Provide and install approximately 40 feet of 1.5” HDPE pipe with tracer line from water 
2” gate valve and valve box to ¾ inch hose bib hook up on portable shower unit.  

 Provide and install appurtenances necessary to successfully supply city water to the unit.  
 
New Sewer line 

 Provide and install approximately 40 feet of 6-inch HDPE pipe with tracer from manhole 
to the 3-inch connection in the portable shower unit. 

 Provide and install appurtenances necessary to successfully supply city sewer to the unit.  
 Provide and install a clean out at the connection point to the unit 

Install Pad for portable shower unit  

 Provide an estimated 60 cubic yards of road topping, grade & compact a 45’ X 40’ pad 
minimum of 6 inch thick. 

 Grade surface to a 2% cross slope on all sides and incorporate drainage on parking lot 
side 

 
 



Odiak shelter  
 
Attached are engineered drawings and material list for the Odiak Shelter.  

 Provide and construct the Odiak shelter as described in the attached drawings and 
material list 

 
Trail 
Construct an 8-foot-wide trail at the site of the current user made trail that connects Odiak 
campground to the portable shower unit. This trail runs through a drainage ditch and will need a 
culvert.  The walking trail from the drainage ditch tail to the edge of the portable shower unit 
will be 4 feet wide    
 

 Provide and install 12” x 10' HDPE culvert pipe 
 Provide an estimated 15 cubic yards of road topping, grade & compact for an 8’ X 15’ 

trail  from Odiak camper park at the existing user made trail tapering to a 4’ X 10’ foot 
trail minimum of 6 inches thick connecting the campground to the shower unit 

 Grade surface to a 2% cross slope on all sides of trail  
 
Electrical  

 Approximately 50 feet of electrical line. Electricity can be tapped from the Odiak camper 
park pedestals.  

 Provide and install appurtenances and materials needed to connect electricity from 
camper pedestal to the 3 prong RV style electrical connection at the portable shower unit 
 

Propane  
 Provide (2) 100lb propane tanks to replace existing tanks on portable shower unit.    
 Retro fit the existing storage area for the tanks to work with the  100lb tanks.   
 Provide and install any needed connections or appurtenances to allow for connection of 

propane to shower unit.  
 
Split Rail Gate  

 Remove and salvage existing split rail fence 
 Provide and install a 15-foot spilt rail gate  
 Provide all appurtenances and materials needed to secure the  gate to existing fence and if 

needed additional fencing 
 Gate will be approved by Parks and Rec department 

 
D. PROPOSAL FORMAT, CONTENT, AND SCORING 

 
Proposals will be reviewed by the City’s selection team and scored based on the criteria noted 
below. The proposal with the highest scoring submittal (of 100 possible points) will be invited to 
negotiate a contract with the City.   
 
 
Criteria 



 
Each proposal shall be evaluated based on the following criteria: 
 

1. Total cost of proposal. (35 points) 
2. The skill and experience demonstrated by the proposer in performing contracts of a 

similar nature. (30 points) 
3. Proposal concept. (35 points) 

 Timeline for project completion -How the firm will go about accomplishing the 
‘Scope of Work’ by December  15th  

 The work that will be self-performed, and the work that will be subcontracted out 
 A list of proposed subcontractors 
 Any proposed value engineering changes the Owner may wish to consider 
 A statement verifying receipt of any RFP addenda if any 

 
Total = 100 points 
 
The anticipated schedule is as follows: 
October 15    Firms submit proposals 
October 21  City Council Approves Contract  
October, 22             Contract negotiated and notice to proceed NTP issued 
December 15  Project complete 
  
 



Line # Item Description
Qty 

 Req'd
Unit of 
Measure

Application
Revision Notes 
and Comments

1 6x6 DFL # 2 Treated Posts ‐ 10 ft length 2 EA Shadow wall posts Material substitution available upon EOR 
approval

2 6x6 DFL # 2 Treated Posts ‐ 12 ft length 6 EA Shelter wall posts Material substitution available upon EOR 
approval

3 6x6 DFL # 2 Treated Posts ‐ 18 ft length 5 EA Shelter wall posts Material substitution available upon EOR 
approval

4 6x12 DFL # 2 Treated Beams ‐ 22 ft length 2 EA End wall brace Material substitution available upon EOR 
approval

5 6x12 DFL # 2 Treated Beams ‐ 36 ft length 2 EA Roof support beams Material substitution available upon EOR 
approval. If shorter beams are used, 
splices must occur over post caps.

6 3x8 DFL #2 Treated Rails ‐ 10 ft length 16 EA Privacy wall rails Material substitution available upon EOR 
approval

7 3x8 DFL #2 Treated Rails ‐ 12 ft length 6 EA Privacy wall rails Material substitution available upon EOR 
approval

8 3x8 DFL #2 Treated Braces ‐ 8 ft length 11 EA Post and beam bracing Material substitution available upon EOR 
approval

9 11 7/8" BCI 60 Rafters ‐ 28 ft 35 EA Rafters Material substitution available upon EOR 
approval

10 1 3/4"X11 7/8" LVL OR LSL Rafter ‐ 28 ft 2 EA End Rafter Material substitution available upon EOR 
approval

Odiak Campground Restroom Facility
Structural Material List ‐ Estimate

Contractor to verify all quantities and contingencies.
Contractor is responsible for means and methods of custruction. Blocking, bracing and safety materails are the responsibility of the contractor.



Line # Item Description
Qty 

 Req'd
Unit of 
Measure

Application
Revision Notes 
and Comments

Odiak Campground Restroom Facility
Structural Material List ‐ Estimate

Contractor to verify all quantities and contingencies.
Contractor is responsible for means and methods of custruction. Blocking, bracing and safety materails are the responsibility of the contractor.

11 5/8"x4'x8' OSB or Plywood Sheathing 36 EA Roof deck Quanity assumes minimum waste for 
sheathing layout

12 8 ft Fence Pickets 132 EA Privacy wall pickets Contractor to submit picket material and 
design for EOR approval.

13 1/4" Polycarbonate Sheeting Panels 184 SF Wind barrier Final hardware, panel sizes and 
installation requirements to be approved 
by EOR. 

14 Ice & Water Shield 1100 SF Roof underlayment Adhere to roof decking. Additional 
underlayment may be required based on 
metal roof system vendor specifications.

15 29 Gage, 3/4" Rib Roofing Metal 1100 SF Roof covering Owner to specify color and final finish. 
Submit for owner approval. Flashing, 
trim, accessories, and fasteners to be 
determined by contractor.

16 Simpson CC66 Post Cap or acceptable equal 11 EA Post and beam 
connection

Alternative bracket to have equal load 
capacities

17 Simpson PBS66 Post base or acceptable equal 13 EA Post base connection Alternative bracket to have equal load 
capacities

18 Simpson HUC612 Bracket 4 EA Brace frame connection Alternative hanger to have equal load 
capacities
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Application
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Odiak Campground Restroom Facility
Structural Material List ‐ Estimate

Contractor to verify all quantities and contingencies.
Contractor is responsible for means and methods of custruction. Blocking, bracing and safety materails are the responsibility of the contractor.

19 Simpson LUS36 Hanger 36 EA Rail connections Alternative hanger to have equal load 
capacities

20 Foundation ‐ Contractor to Verify
21 3000 PSI Concrete  4 YRDS Footings Submit concrete mix design for approval

22 #5 Rebar 300 FT Footing Rebar Contractor to provide contingencies for 
final bar cut lengths

23 MISC ‐ Contractor to Verify
24 Simpson A34 clips or equal 72 EA Roof Blocking Alternate clips to have equal load 

capacity
25 Simpson H2.5A clip or equal 74 EA Rafter Clip Alternate clips to have equal load 

capacity
26 12" Rafter blocking 72 FT Rafter Blocking See detail for full‐height blocking 

requirements
27 Fasteners, nails, lags, TimberLOK, etc TBD TBD Connectors Contractor to estimate based on 

drawings and practices.
28 Fascia board, flashing, trim, etc TBD TBD Roof Finish Contractor to estimate based on 

drawings and practices.
29 Web blocking and rafter reinforcement TBD TBD Rafter Framing and 

connections
Contractor to estimate based on 
drawings, manufacturer specs, and 
practices.
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